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January 15, 2003 
 

BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 

CONTRACT 
DESCRIPTION: 

071B1001606 - Computer Consultant to Develop and 
Populate the Prototype Emergency Management GIS 
Engineering System – Department of Information 
Technology 
 

CONTRACT PERIOD: 05/21/01 through 04/20/04 (3 years) 
 

CONTRACTOR: INCREASE 
Science Applications International Corporation, San 
Diego, CA 

$502,000.00 

 
[] Check if contract is extended. 
 
DESCRIPTION OF PURCHASE: 
 
This Contract is to provide the Michigan State Police’s Emergency Management Division 
GIS Engineering support to develop and populate the prototype EMD GIS Database 
server county dataset catalog and create a prototype county EMD GIS website template, 
website and map services development and geocode agency data; and digital forms 
developments.  This increase is needed to provide for the implementation of this 
emergency management system and to continue completion of this project. 
 
FUNDING:   100% general fund 
 
PRICE CLAUSE:  Prices to remain firm for the duration of the contract. 
 
CS-138:  192S002070 
 
ORIGINAL CONTRACT AMOUNT:   $469,908.86 
 
CURRENT CONTRACT AMOUNT:   $469,908.86 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $502,000.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL 
CONTRACT AMOUNT:  107% 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT 
CONTRACT AMOUNT:  107% 
 



ESTIMATED 03 FISCAL YEAR INCREASE:   $502,000.00 
 
NEW TOTAL CONTRACT COST:   $971,908.86 
 
⌧  Check if > $500,000 for software development, computer hardware acquisition or quality assurance? 
 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
- - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director 
     Signature 



January 15, 2003 
 

BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 
 

CONTRACT 
DESCRIPTION: 

071B9000382 - PowerBuilder and Oracle Programmers – Department 
of Information Technology 
 

CONTRACT PERIOD: 03/01/99 through 06/01/03  
 

CONTRACTOR: INCREASE 
 

Data Core Systems, Inc., Livonia, MI  48152 $1,827,280.00 
 
[] Check if contract is extended. 
 
DESCRIPTION OF PURCHASE: 
 
This contract is for ongoing development utilizing client/server for the Michigan 
Department of Transportation.  All new and existing systems are expected to be 
developed on microcomputer client/server based systems using PowerBuilder and Oracle.  
These Programmers and Analysts are required on an as needed basis over the period of 
the contract to provide the enhancements and maintenance to these various systems.  The 
renewal of this contract is currently out for bid.  This 6-month extension is to allow 
transition of this work to another firm in the even another firm wins the bid. 
 
FUNDING:   100% restricted funds 
 
PRICE CLAUSE:  The hourly rates for this contract will remain firm for the duration of 
the contract period. 
 
CS-138:  192S0002112 
 
ORIGINAL CONTRACT AMOUNT:   $7,750,080.00 
 
CURRENT CONTRACT AMOUNT:   $11,950,080.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $1,827,280.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL 
CONTRACT AMOUNT:  24% 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT 
CONTRACT AMOUNT:  15% 



 
ESTIMATED 03 FISCAL YEAR INCREASE:   $1,827,280.00 
 
NEW TOTAL CONTRACT COST:   $13,777,360.00 
 
⌧  Check if > $500,000 for software development, computer hardware acquisition or quality assurance? 
 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
- - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director 
     Signature 



January 15, 2003 
 

BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 
 

CONTRACT 
DESCRIPTION: 

071B6000400 – Tele-management System for the 
Department of Management and Budget & Department 
of Information Technology 
 

CONTRACT PERIOD: 1/25/96 through 9/30/06 (10 years, 8 months) 
 

CONTRACTOR: INCREASE 
 

Matsch Financial Systems, Grand Rapids, MI $525,000.00 
 
[X] Check if contract is extended. 
 
DESCRIPTION OF PURCHASE: 
 
This contract expires January 24, 2003.  The Department of Management and Budget 
(DMB) and Department of Information Technology’s (DIT) Telecommunications 
Division is requesting a three-year, eight-month extension to this contract for an on-line 
tele-management system. This system is capable of interfacing with several diverse 
databases and performing the necessary billing functions associated with the phone 
systems statewide that fall within the DMB/DIT Telecom area of responsibility. This is a 
proprietary system only supplied and maintained by Matsch Financial Systems. This 
system was updated for Y2K, both hardware and software. This extension will enable 
DMB/DIT to continue using this system until September 30, 2006.     
 
FUNDING:   100% Restricted Funds 
 
PRICE CLAUSE:  Prices shall remain firm for the duration of the contract. 
 
CS-138:  NJ 
 
ORIGINAL CONTRACT AMOUNT:   $672,735.00 
 
CURRENT CONTRACT AMOUNT:   $1,300,262.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $525,000.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL 
CONTRACT AMOUNT:  78% 
 



PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT 
CONTRACT AMOUNT:  40% 
 
ESTIMATED 03 FISCAL YEAR INCREASE:   $95,454.55 
 
NEW TOTAL CONTRACT COST:   $1,825,262.00 
 
⌧  Check if > $500,000 for software development, computer hardware acquisition or quality assurance? 
 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
- - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director 
     Signature 



January 15, 2003 
 

BID TABULATION AND RECOMMENDATION FOR AWARD 
DEPARTMENT OF MANAGEMENT AND BUDGET 

ACQUISITION SERVICES 
 

CONTRACT 
DESCRIPTION: 

071B7000417   Michigan Accounts Receivable Collection 
System (MARCS) for the Department of Treasury 
 

CONTRACT PERIOD: 7/1/1997 through 11/15/2008 (10 years, 4 months) 
 

CONTRACTOR: INCREASE 
 

GC Limited Partnership, Houston, TX $99,315,624.00 
 
[ x ] Check if contract is extended. 
 
DESCRIPTION OF PURCHASE: 
 
The Department of Treasury requests an extension and increase to their current contract with GC 
Services for their MARCS tax collection system.  The proposed increase exercises the five-year 
extension option listed in the original contract, while providing system enhancements in several 
key areas.  The work statement associated with the proposed addition includes software 
development services totaling approximately $2,026,240.00 in the following affected systems:  
Bankruptcy, Lein Reissue and the Field Office Imaging System.  A milestone schedule is also 
included to address several open issues within existing MARCS Problem Reports (MPRS).  This 
contract includes a combination of fixed rates for services and generated revenue.  The increase 
presented here is based on fixed rates for services.  The revenue generated through this contract 
extension is estimated at $98,000,000.00/yr. with the costs for services and software averaging 
around $19 million.  GC services is paid a commission based on collected dollars with tiered rates 
from 12.81% to 13.40% according to volume. 
 
FUNDING:   100% Restricted. 
 
PRICE CLAUSE:  All prices listed shall be the maximum for the extended contract period. 
 
CS-138:  192S0002070 
 
ORIGINAL CONTRACT AMOUNT:   $63,927,140.00 
 
CURRENT CONTRACT AMOUNT:   $90,562,519.00 
 
PROPOSED AMENDMENT INCREASE AMOUNT:  $99,315,624.00 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND ORIGINAL 
CONTRACT AMOUNT:  155% 
 
PERCENTAGE OF CHANGE BETWEEN AMENDMENT AND CURRENT CONTRACT 
AMOUNT:  110% 
 
ESTIMATED 03 FISCAL YEAR INCREASE:   $1,018,665.00 



 
NEW TOTAL CONTRACT COST:   $189,878,143.00 
 
⌧  Check if > $500,000 for software development, computer hardware acquisition or quality 
assurance? 
 
- - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - - 
- - - - - - - - - - - - 

INFORMATION BELOW THIS LINE FOR INTERNAL USE ONLY 
 
 
       
  Buyer Signature   Manager Signature 
 
 
       
  Division Director Signature   Acquisition Services Director 
     Signature 
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